1 University Center Program Draft

PROPOSED PROGRAM SPACES

2 Addition only University Center Core & Shell Build-out
Total
3 #ocps | oty Areal nir| Totai Nsk | unit cost | Total cost | unit cost | Total cost
NSF Remarks
4Site 30,000 1,334,000 0 1,334,000 44
5 New Construction
6 Misc Site Demo/Clearing 1 30,000 SF 72,000 2 144,000 0 144,000
7 Site Utilities Relocation 1 1] LS 1] 100,000 100,000 0 100,000
8 Storm 1 500| LF 500 125 62,500 0 62,500
9 Sanitary 1 500| LF 500 250 125,000 0 125,000
10 Water/Fire Water 1 500| LF 500 85 42,500 0 42,500
11 Site Restoration 1 20,000 SF 72,000 2 144,000 0 144,000
12 Site Capture, SWPPP, Traffic Control 1 20,000 SF 72,000 5 360,000 0 360,000
13 Tree Removal 1 3| EA 3] 2,000 6,000 0 6,000
14 Telephone/Data 1 1] LS 1] 250,000 250,000 0 250,000
15 Security 1 1] LS 1] 100,000 100,000 0 100,000
16
17 TOTAL SITE 1,334,000 0 1,334,000
18
19]Core & Shell New 95,000 18,050,000 0 18,050,000 e
20 UC Footprint Transformation
21 New Construction
22 New Retail Corridor and Dining Space (1st Floor) 1 35,000 SF 35,000 190 6,650,000 0 6,650,000
23 New Meeting Room, Theater, and CSI/CLFSL (2nd Floor) 1 35,000 SF 35,000 190 6,650,000 6,650,000
24 New Ballroom and Rooftop Lounge (3rd Floor) 1 25,000 SF 25,000 190 4,750,000 4,750,000
25
26 TOTAL CORE & SHELL 95,000 18,050,000 0 18,050,000
27
28
29| Build-out 69,738 0 5,928,839 5,928,839 B
30|Ballroom/Large Event Space 22,170 0 1,797,250 1,797,250 81
31 Future Large Event Space 1,000 1 10| SF 10,000 0 25 250,000 250,000 Divisible by 3 - Shell Only
32 Pre-Function Space (Lobby and Lounge) 1,000 1 3] SF 3,000, 0 150 450,000 450,000
33 Projection Booth 1 200| SF 200 0 25 5,000 5,000
34 Table and Chair Storage 2 600| SF 1,200 0 25 30,000 30,000
35 Piano Storage 1 120] SF 120 0 25 3,000 3,000
36
37 Cinema/Auditorium Moves to 2nd Floor
38 Auditorium 400 1 10| SF 4,000 0 210 840,000 840,000
39 Projection Room 1 350 SF 350 0 125 43,750 43,750 Equipment excluded
40 Lecture Platform 1 700 SF 700 0 45 31,500 31,500
41 Backstage Support 1 1,300{ SF 1,300 0 80 104,000 104,000
42 Subtotal 6,350
43 Support Spaces
44 Table and Chair Storage 2 500 SF 1,000 0 40 40,000 40,000
45 A/V Equipment Storage 1 300| SF 300 0 0 0
46 Subtotal 1,300
47|Meeting/Conference Facilities 1,600 0 176,000 176,000

per sf

per sf

per sf

per sf



48 Conference Rooms

49 SGA Senate Chambers 1 1,600| SF 1,600 0 110 176,000 176,000
50 Subtotal 1,600
51JAdditional Retail Services 6,900 0 345,000 345,000 50
52 C-Store 1 1,000 SF 1,000 0 50 50,000 50,000 Equipment by UH - Warm Shell
53 Cougar Byte Computer Store 1 1,200[ SF 1,200 0 50 60,000 60,000 Equipment by UH - Warm Shell
54 Shasta's Cones & More 1 1,700 SF 1,700 0 50 85,000 85,000 Equipment by UH - Warm Shell
55 Jonorr's Beauty Salon 1 1,000[ SF 1,000 0 50 50,000 50,000 Equipment by UH - Warm Shell
56 Woodforest National Bank 1 1,800 SF 1,800 0 50 90,000 90,000 Equipment by UH - Warm Shell
57 Retail - Small 1 200 SF 200 0 50 10,000 10,000 Equipment by UH - Warm Shell |
58 Subtotal 6,900
59|Student Organizations 20,087 0 1,326,432 1,326,432 00
60 Central - Shared Support
61 Reception/Waiting 10 1 30| SF 300 0 80 24,000 24,000
Open concept with demountable
62 Receptionist Workstations 1 2 80| SF 160 0 60 9,600 9,600 partitions
63 Large Conference Room 25-30 1 600| SF 600 0 85 51,000 51,000
64 Medium Conference Room 10-12 1 250 SF 250 0 85 21,250 21,250
65 Open Work Areas 10 3 200| SF 600 0 25 15,000 15,000
66 Workroom/Supply/Copy Area 1 1 500 SF 500, 0 40 20,000 20,000
67 Breakroom/Kitchenette 1 150 SF 150 0 85 12,750 12,750
68 Remote Storage 1 1,200 SF 1,200 0 40 48,000 48,000
69 Subtotal 3,300
70
71 Campus Activities Administration
72 Director's Office 1 1 175| SF 175 0 65 11,375 11,375
73 Assistant Director's Office 1 2 150| SF 300 0 65 19,500 19,500
74 UC Activities Advisor's Office 1 1 150| SF 150 0 65 9,750 9,750
75 Private Offices 1 13 120| SF 1,560 0 65 101,400 101,400
76 Activities Funding Board GA Workstations 1 1 64| SF 64 0 65 4,160 4,160
77 GA Workstations 1 2 64| SF 128 0 110 14,080 14,080
Open concept with demountable
78 Student Workstations 1 3 36| SF 108 0 60 6,480 6,480 partitions
79 Storage Closet 1 80| SF 80 0 40 3,200 3,200
80 Internal Circulation (17%) 1 411] SF 411 0 75 30,791 30,791
81 Subtotal 2,826
82
83 Student Organization Suite
84 Shared Student Organization Offices 5 200 SF 1,000 0 65 65,000 65,000
Open concept with demountable
85 Student Organization Cubicles 55 1 36| SF 1,980 0 60 118,800 118,800 partitions
86 Open Work Space / Graphics 1 1,000 SF 1,000 0 25 25,000 25,000
87 Open Lounge Space 1 600| SF 600 0 85 51,000 51,000
88 Storage (large lockers) 25 15| SF 375 0 40 15,000 15,000
89 Storage (small lockers) 50 3| SF 150 0 40 6,000 6,000
90 Mailboxes 1 150| SF 150 0 100 15,000 15,000
91 Internal Circulation (17%) 1 893| SF 893 0 75 66,975 66,975
92 Subtotal 6,148
93

94 Greek Life
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GA Workstations 1 64| SF 64 0 110 7,040 7,040
Council Workstations 4 64| SF 256 0 110 28,160 28,160
Storage Closet 1 80| SF 80 0 40 3,200 3,200
Internal Circulation (17%) 1 68| SF 68 0 75 5,100 5,100
Subtotal 468
Metropolitan Volunteer Program
Open concept with demountable
Student Leader Workstations 3 64| SF 192 0 60 11,520 11,520 partitions
Open concept with demountable
Student Coordinator Workstations 2 36| SF 72 0 60 4,320 4,320 partitions
Storage Closet 1 100| SF 100 0 40 4,000 4,000
Internal Circulation (17%) 1 62| SF 62 0 75 4,641 4,641
Subtotal 426
Student Program Board
Open concept with demountable
Student Leader Workstations 4 64| SF 256 0 60 15,360 15,360 partitions
Open concept with demountable
Student Chair Workstations 6 36| SF 216 0 60 12,960 12,960 partitions
Remote Storage 1 150| SF 150 0 40 6,000 6,000
Internal Circulation (17%) 1 106| SF 106 0 75 7,931 7,931
Subtotal 728
Council of Ethnic Organizations
Open concept with demountable
Student Workstations 6 36 SF 216 0 60 12,960 12,960 partitions
Computer Area 3 25| SF 75 0 110 8,250 8,250
Storage Closet 1 120| SF 120 0 40 4,800 4,800
Internal Circulation (17%) 1 70| SF 70, 0 75 5,240 5,240
Subtotal 481
Frontier Fiesta Association / Homecoming Board Office
Homecoming Board Workstations 7 36| SF 252] 0 40 10,080 10,080
Frontier Fiesta Association Workstations 4 36| SF 144] 0 110 15,840 15,840
Open Work Table 1 200| SF 200 0 25 5,000 5,000
Storage Closet 1 80| SF 80 0 40 3,200 3,200
Internal Circulation (17%) 1 115 SF 115 0 75 8,619 8,619
Subtotal 791
Student Government Association
Open concept with demountable
Receptionist Workstations 1 80| SF 80 0 60 4,800 4,800 partitions
President 1 120| SF 120 0 110 13,200 13,200
Executive Offices 5 100| SF 500 0 110 55,000 55,000
Open concept with demountable
Student Workstations 1 36 SF 36 0 60 2,160 2,160 partitions
Senate Commons Area 1 300| SF 300 0 110 33,000 33,000
Storage Closet 1 80| SF 80 0 40 3,200 3,200
Internal Circulation (17%) 1 190 SF 190 0 75 14,229 14,229
Subtotal 1,306




138
139 Student Video Network

140 Reception/Waiting 3 1 30| SF 90 0 80 7,200 7,200
141 Private Office 1 1 120 SF 120 0 65 7,800 7,800

Open concept with demountable
142 Student Leader Workstations 1 1 64| SF 64 0 60 3,840 3,840 partitions

Open concept with demountable
143 Student Workstations 1 3 36| SF 108 0 60 6,480 6,480 partitions
144 Production Studio 1 700 SF 700 0 110 77,000 77,000
145 Audio/Video Editing Room 3 1 150| SF 150 0 0 0
146 Control Room 3 1 250 SF 250) 0 65 16,250 16,250
147 AV Equipment Storage and Check Out 1 1 100| SF 100 0 0 0
148 Supply/Storage/Copy Area 1 1 80| SF 80 0 40 3,200 3,200
149 Internal Circulation (17%) 1 283| SF 283 0 75 21,191 21,191
150 Subtotal 1,945
151
152 Other
153 Dance Marathon 1 1 170 SF 170 0 65 11,050 11,050
154 Forensics Office 1 1 1,500 SF 1,500 0 65 97,500 97,500
155 1,670
156
157|Dining Services 18,801 0 2,017,858 2,017,858 107
158 Serving
159 Food Court 1 2,396 SF 2,396 0 185 443,260 443,260 Equipment by UH - Warm Shell
160 Java City 1 150 SF 150 0 45 6,750 6,750 Equipment by UH - Warm Shell
161 Wendy's 1 450 SF 450 0 45 20,250 20,250 Equipment by UH - Warm Shell
162 Future Concept 3 450| SF 1,350) 0 25 33,750 33,750 Equipment by UH - Warm Shell
163 Subtotal 4,346
164
165 Dish Wash / Pot Wash
166 Catering 1 1,500 SF 1,500 0 140 210,000 210,000 Supports Ballroom
167 Food Court 1 470| SF 470 0 185 86,950 86,950 Equipment by UH - Warm Shell
168 Java City 1 50| SF 50 0 45 2,250 2,250 Equipment by UH - Warm Shell
169 Wendy's 1 150 SF 150 0 45 6,750 6,750 Equipment by UH - Warm Shell
170 Future Concept 3 150| SF 450 0 25 11,250 11,250 Equipment by UH - Warm Shell
171 Subtotal 2,620
172
173 Kitchen

Supports Ballroom and Catering
174 Catering 1 1,200 SF 1,200 0 141 169,200 169,200 Production
175 Food Court 1 799 SF 799 0 185 147,815 147,815 Equipment by UH - Warm Shell
176 Future Concept 3 300 SF 900 0 25 22,500 22,500 Equipment by UH - Warm Snhell
177 Subtotal 2,899
178
179 Storage
180 Catering 1 2,200 SF 2,200) 0 140 308,000 308,000 Supports Ballroom
181 C-Store 1 425 SF 425 0 25 10,625 10,625 Equipment by UH - Warm Shell
182 Food Court 1 799 SF 799 0 185 147,815 147,815 Equipment by UH - Warm Shell
183 Java City 1 80| SF 80, 0 45 3,600 3,600 Equipment by UH - Warm Shell
184 Wendy's 1 534 SF 534 0 45 24,030 24,030 Equipment by UH - Warm Shell

per sf



185 Future Concept 3 300 SF 900 0 25 22,500 22,500 Equipment by UH - Warm Shell
186 Subtotal 4,938
187
188 Support
189 Catering Pantries 1 1,200 SF 1,200) 0 40 48,000 48,000 Supports Ballroom
190 C-Store Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell
191 Food Court 1 1,200 SF 1,200) 0 185 222,000 222,000 Equipment by UH - Warm Shell
192 Java City Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell
193 Wendy's Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell
194 Future Concept 3 120 SF 360 0 25 9,000 9,000 Equipment by UH - Warm Shell
195 Subtotal 3,120
196
197 UC Food Court /Chili's Too Offices
198 Director’s Office 1 120 SF 120 0 65 7,800 7,800
Open concept with demountable
199 Professional Workstations 4 80| SF 320 0 60 19,200 19,200 partitions
200 Venue Manager Shared Office 0 65 0 0
201 Supply/Storage/Copy Area 1 40| SF 40, 0 40 1,600 1,600
202 Internal Circulation (17%) 1 128 SF 128 0 75 9,563 9,563
203 Subtotal 878
204
205|UH Dining Services Offices 180) 0 16,300 16,300 IL
206 Accounting Offices
207 Cash Room Clerk Workstations 1 80| SF 80, 0 110 8,800 8,800
208 Internal Circulation (17%) 1 20| SF 100 0 75 7,500 7,500
209 Subtotal 180
210|Building Loading 0 0 250,000 250,000  [*DIV/0!
211 Loading
212 Building Loading Dock/Holding Area 4 4 Bays 2,000] 0 125 250,000 250,000 Increase from 2 to 4 bays
213 Parking for Catering Vehicles 1 EA 0 0 0 0 accommodate in loading area
214 Parking for Facilities Vehicles 2 EA 0 0 0 0 accommodate in loading area
215 Trash Holding Area 1 SF 0 0 0 0 accommodate in open bay
216 Recycling Holding Area 1 SF 0 0 0 0 accommodate in open bay
217 Trash Compactor Area 1 SF 0 0 0 0 accommodate in open bay
218 TOTAL BUILD-OUT 69,738 5,928,839 85
219
220 Project Subtotal (Construction) 25,312,839 253
221
222 Escalation 2010 1% % 253,128
223 Escalation 2011 5% % 1,265,642
224 Escalation 2012 7.5% % 1,898,463
225 Phasing Premium 0% % 0 No phasing
226
227 Project Subtotal (Construction+Escalation) 100,000 28,730,072 $287.30
228
29|Soft Costs/Administrative 100,000 10,622,798 106
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230} Professional Services/Consulting 3,793,295

231 A/E Fee's (6.0%) 6.0% % 1,723,804

232 Reimbursable Expenses (5% of fee) 5.0% % 86,190

233 Cost Consultant 1 Is 25,000

234 CMAR Precon Services 1 Is 50,000

235 Const Materials Testing 1 Is 50,000

236 Survey 1 Is 15,000

237 Environmental Fee's 1 Is 35,000

238 Geotech 1 Is 15,000

239 Commissioning sf 95,000 1.50 142,500

240 Test & Balance sf 95,000 1.00 95,000

241 Audit Services 1 Is 35,000

242 FP&C Fee 3.0% % 1,318,000

243 FFE Design/Consulting Services 10.0% % 202,800 10% of FF&E sum

244

245|Misc Costs/Equipment 3,143,000

246 Art Acquisition 1.0% % 540,000

247 Moving 1 Is 25,000

248 Printing/Misc 1 Is 25,000

249 Food Service Equipment 500,000

250 Furniture/Seating 1 sf 78,000 21.00 1,638,000 same as above

251 Fixtures/Equipment 1 sf 78,000 5.00 390,000 same as above

252 City Impact Fee's 1 Is 25,000

253

254|Contingencies 3,686,504

255 Owner's Program/Project Contingency 5.0% % 2,250,000 Applied to TPC
Applied to construction and

256 Contractor's Contingency 5.0% % 1,436,504 escalation only

257

258 SubTotal Project Cost (TPC) 100,000 39,352,870 $393.53

259

260 Bond Costs (1%) 1.0% % 72,000 393,529 5

261

262 Total Project Cost (TPC) 100,000 39,746,399 $397.46

263 Total Project Cost (Less Escalation and Contingency) 100,000 32,642,662 $326.43
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1 University Center Program Draft PROPOSED PROGRAM SPACES
Core & Shell Build-out
2 University Center Total
3 #0Ocps | Qty Area NSF|  UNIT| Total NSF Unit Cost Total Cost Unit Cost Total Cost Remarks
4|Site 60,000 2,663,400 250,000 2,913,400 &
5 New Construction
6 Misc Site Demo 1 30,000| SF 30,000, 2 60,000 0 60,000
7 Site Utilities 1 1| s 1 100,000 100,000 0 100,000
8 Storm 1 500 LF 500 125 62,500 0 62,500
9 Sanitary 0 o| LF 0 750 0 0 250,000
10 Water/Fire Water 1 500 LF 500 85 42,500 0 42,500
11 Site Capture, SWPPP, Traffic Control 1 10,000 SF 10,000 5 50,000 0 200,000
12 Tree Removal 0 of EA 0 2,000 0 0 0
13 Telephone/Data 1 1 LS 1] 500,000 500,000 0 500,000
14 Security 1 1| LS 1 250,000 250,000 0 250,000
15 Existing Building 0 0 0 0
16 North Hardscape/Landscape 1 72,800 SF 72,800 18 1,310,400 0 1,310,400
17 South Hardscape/Landscape 1 16,000 SF 16,000 18 288,000 0 288,000
18 Site Furnishings 1 LS 1] 0 250,000 250,000 250,000
19
20 TOTAL SITE 2,663,400 250,000 3,313,400
21
zzICore and Shell Existing 244,150 18,709,700 o 18,709,700 @
23 Existing
24 Demo MEP 1 244,150  SF 244,150 2.50 610,375 0 610,375 Per "New UC Cost Model" spreadsheet
25 Demo Walls, Floors & Ceilings - UG 1 24,885 SF 24,885 2 49,770 0 49,770 Reduced due to modified scope
26 Demo Walls, Floors & Ceilings - UC 1 84,962 SF 25,000 2 50,000 0 50,000 Reduced due to modified scope
27 Demo Light or Selective - UC & UG 1 134,303 SF 0 1 0 0 0 Reduced due to modified scope
28 Re-Insulate Exterior Walls 1 32,880 SF 32,880 4 131,520 0 131,520
29 Skin - Mixed 1 32,880| SF 32,880 65 2,137,200 0 2,137,200
30 Skin - Fenestration 1 6,576 SF 6,576 10 65,760 0 65,760
31 Elevators 14 14| STOPS 14| 45,000 630,000 0 630,000 4w/ 3 stops in UC and 1 w/ 2 stops in UG
32 Abatement 1 244,150|  SF 244,150 2.50 610,375 0 610,375
33 Demo Roof 1 67,900| SF 67,900 10 679,000 0 679,000
34 Re-Roof 1 67,900| SF 67,900 12 814,800 0 814,800
35 HVAC Core & Shell Infrastructure 1 244,150|  SF 244,150 26 6,347,900 0 6,347,900 Assumes Arbor space is in 244,150
36 Plumbing Core & Shell Infrastructure 1 244,150 SF 244,150 2 488,300 0 488,300
37 Fire Sprinkler Core & Shell Infrastructure 1 244,150 SF 244,150 3 732,450 0 732,450
38 Electrical Core & Shell Infrastructure 1 244,150 SF 244,150 15 3,662,250 0 3,662,250
39 Close Clearstory at Arbor 1 20,000 SF 20,000 85 1,700,000 0 1,700,000
40 0
41 0 0
42 TOTAL EXISTING/DEMOLITION 244,150 18,709,700 0 18,709,700
43 215,271
44| Build-out 24,918 0 3,503,789 3,503,789
45]Lounge Areas 20,400 0 1,330,000 1,330,000 65
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46 Information

48 Information Desk / Ticket Sales il 400| SF 400 75 30,000 30,000
52 Active Lounges (Loud, High Traffic Areas) 0 0
53 UC Dining/Study Lounge Space 1 SF 20,000 65 1,300,000 1,300,000
62
63|Recreation & Entertainment 1,800 270,000 270,000 0
64 Games Room
65 Lounge Area 1 800 SF 0 85 0 0
66 Billiards and Games Area 1 3,000 SF 0] 30 0 0
67 Bowling 1 7,000 SF 0 30 0 0 no equipment
68 Bowling Additional Lanes 4 450 SF 1,800 150 270,000 270,000 no equipment
85
230JAdditional Retail Services 384 409,600 409,600 0
231 ATMS 6 64| SF 384 25 9,600 9,600 Equipment by UH - Warm Shell
232 Service Corridor Space 8,000 50 400,000
233
234ITBD Student Affairs Office Space 15,098 754,900 754,900 0
235 Central - Shared Support 15,098 50 754,900
236 Subtotal 15,098 50 754,900
237|Student Publications 4,134 276,464 276,464 0
238 Central - Shared Support
239 Reception/Waiting 1 30 SF 120 80 9,600 9,600
240 Lounge Space / Kitchenette 1 180 SF 180 210 37,800 37,800
241 Supply/Copy Area 1 150 SF 150 40 6,000 6,000
242 Internal Circulation (17%) 1 77 SF 77| 75 5,738 5,738
243 Subtotal 527
244 Business Office
245 Director's Office 1 220 SF 220 65 14,300 14,300
246 Private Offices 2 120 SF 240 65 15,600 15,600
247 Student Workstations 3 36| SF 108 60 6,480 6,480 Open concept with demountable partitions
248 Computer Area 3 25 SF 75) 110 8,250 8,250
249 Storage Closet 1 50 SF 50) 40 2,000 2,000
250 Internal Circulation (17%) 1 72 SF 72| 75 5,393 5,393
251 Subtotal 765)
252 Yearbook
253 Student Workstations 10 36| SF 360 60 21,600 21,600 Open concept with demountable partitions
254 Storage Closet 1 50 SF 50) 40 2,000 2,000
255 Internal Circulation (17%) 1 70 SF 70 75 5,228 5,228
256 Subtotal 360)
257
258 Advertising
259 Private Offices 1 120 Sk 120 65 7,800 7,800
260 Workstations 17 36| SF 612 60 36,720 36,720 Open concept with demountable partitions
261 Storage Closet 1 50 SF 50) 40 2,000 2,000
262 Internal Circulation (17%) 1 133 SF 133 75 9,971 9,971




263 Subtotal 915

264

265 Production

266 Private Offices 1 1 120 Sk 120 0 65 7,800 7,800

267 Student Workstations 1 5 36| SF 180 0 60 10,800 10,800 Open concept with demountable partitions
268 Open Work Table 8 1 160 SF 160 0 25 4,000 4,000

269 Storage Closet 1 1 80 SF 80) 0 40 3,200 3,200

270 Internal Circulation (17%) 1 92 SF 92| 0 75 6,885 6,885

271 Subtotal 632

272

273 The Daily Cougar

274 Private Offices 1 2 120 SF 240 0 65 15,600 15,600

275 Student Workstations 1 5 36| SF 180 0 60 10,800 10,800 Open concept with demountable partitions
276 Open Work Table 15 1 300 SF 300 0 25 7,500 7,500

277 Storage Closet 1 1 80 SF 80) 0 40 3,200 3,200

278 Internal Circulation (17%) 1 136 SF 136 0 75 10,200 10,200

279 Subtotal 936

280]university Center Administration 7,313 0 462,825 462,825 63

281 Central - Shared Support

282 Reception/Waiting 8 1 30 SF 30) 0 80 2,400 2,400

283 Conference Room 10 1 200 SF 200 0 110 22,000 22,000

284 Workroom / Supply / Storage / Copy Room 1 500 SF 500 0 40 20,000 20,000

285 Kitchenette 1 1 80| SF 80 0 210 16,800 16,800

286 Internal Circulation (17%) 1 173 SF 173 0 75 12,975 12,975

287 Subtotal 983

288

289 UC Administrative Services & Operations Office

290 Director's Office 1 1 250 Sk 250 0 65 16,250 16,250 Includes Conference Table

291 Associate Director's Office 1 1 150 Sk 150] 0 65 9,750 9,750

292 Private Offices 1 3 120 SF 120) 0 65 7,800 7,800

293 Professional Workstations 1 2 80| SF 80 0 60 4,800 4,800 Open concept with demountable partitions
294 Receptionist Workstations 1 1 80| SF 80 0 60 4,800 4,800 Open concept with demountable partitions
295 Customer Relations Workstations 1 2 80 SF 80) 0 110 8,800 8,800 Info Desk

296 GA Workstations 1 2 64 SF 64 0 110 7,040 7,040

297 Student Workstations 1 2 36| SF 36 0 60 2,160 2,160 Open concept with demountable partitions
298 Internal Circulation (17%) 1 231 SF 231 0 75 17,325 17,325

299 Remote File Storage Area 1 1 900 SF 900 0 40 36,000 36,000

300 Subtotal 1,991

301

302 UC Conference & Reservation Services

303 Assistant Director's Office 1 1 150 Sk 150} 0 65 9,750 9,750

304 Private Offices 1 1 120 Sk 120 0 65 7,800 7,800

305 Reservationist Workstations 1 2 80 SF 80 0 110 8,800 8,800

306 Set-Up Shared Office 4 1 140 SF 140 0 65 9,100 9,100

307 AV Workstations 1 1 80 SF 80 0 110 8,800 8,800




308 A/V Shop 1 300 SF 300 0 90 27,000 27,000

309 Internal Circulation (17%) 1 162 SF 162 0 75 12,150 12,150

310 Subtotal 1,032

311

312 UC Technology Support Services

313 Assistant Director's Office 1 150 Sk 150 0 65 9,750 9,750

314 Professional Workstations 1 80| SF 80 0 60 4,800 4,800 Open concept with demountable partitions
315 Student Workstations 4 36 SF 36 0 60 2,160 2,160 Open concept with demountable partitions
316 Server Room 1 150 Sk 150] 0 110 16,500 16,500

317 Computer/Parts Storage 1 200 SF 200 0 40 8,000 8,000

318 Open Work Table 1 200 SF 200 0 25 5,000 5,000

319 Internal Circulation (17%) 1 157 SF 157 0 75 11,775 11,775

320 Remote File Storage Area 1 450 SF 450 0 40 18,000 18,000

321 Subtotal 1,423

322

323 UC Business Office

324 Administrator's Office 1 150 Sk 150] 0 65 9,750 9,750

325 Assistant Admin 1 120 Sk 120 0 65 7,800 7,800

326 Private Offices 2 120 Sk 120 0 65 7,800 7,800

327 Professional Workstations 2 80| SF 80 0 60 4,800 4,800 Open concept with demountable partitions
328 Student Workstations 4 36| SF 36 0 60 2,160 2,160 Open concept with demountable partitions
329 Service Counter 1 64 SF 64 0 20 1,280 1,280

330 Transaction Queuing Area 1 15 SF 15 0 80 1,200 1,200

331 Vault 1 55 SF 55] 0 200 11,000 11,000

332 Internal Circulation (17%) 1 180 SF 180 0 75 13,500 13,500

333 Remote File Storage Area 1 700 SF 700 0 40 28,000 28,000

334 Subtotal 1,520

335

336 UC Marketing

337 Associate Director's Office 1 175 Sk 175 0 65 11,375 11,375

338 GA Workstations 2 64 SF 64 0 110 7,040 7,040

339 Student Workstations 2 36| SF 36 0 60 2,160 2,160 Open concept with demountable partitions
340 Internal Circulation (17%) 1 89 SF 89 0 75 6,675 6,675

341 Subtotal 364

342

343|Building Support 0| 0 0 0 #DIV/0!

344 Offices

345 Reception/Waiting 1 30 SF 0 0 80 0 0

346 Assistant Director's Office 1 150 Sk 0] 0 65 0 0

347 Private Offices 1 120 Sk 0) 0 65 0 0

348 Receptionist Workstations 1 80| SF 0 0 60 0 0 Open concept with demountable partitions
349 Building Services Library 1 200 SF 0 0 65 0 0

350 Custodial Lockers and Breakroom 1 1,100 SF 0| 0 65 0 0

351 Internal Circulation (17%) 1 296 SF 0| 0 75 0 0

352 Subtotal 0)




353

354 Maintenance

355 Repair Shop 1,000 SF 0 0 65 0 0

356 Bowling Tech Repair Shop 450 SF 0 0 65 0 0

357 Electrical Tool Closet 75 SF 0| 0 65 0 0

358 Paint Shop & Carpentry Shop 850 SF 0| 0 65 0 0

359 Subtotal 0)

360

361 Housekeeping / Janitorial / Storage

362 Custodial Closets 50( SF 0) 0 110 0 0

363 Housekeeping Storage 1000 SF 0 0 40 0 0

364 Modular Furniture Storage 500 SF 0 0 40 0 0

365 Overstock Finishes Storage 350 SF 0 0 40 0 0

366 Building Operations Storage 1000| SF 0| 0 40 0 0

367 Subtotal 0)

368

369]Building Loading 0| 0 0 0 0

370 Loading

371 Building Loading Dock/Holding Area 4 Bays 0| 0 125 0 0 bays

372 Parking for Catering Vehicles 1 EA 0 0 0 0 accommodate in loading area
373 Parking for Facilities Vehicles 2 EA 0 0 0 0 accommodate in loading area
374 Trash Holding Area 1 SF 0 0 0 0 accommodate in open bay
375 Recycling Holding Area 1 SF 0 0 0 0 accommodate in open bay
376 Trash Compactor Area 1 SF 0 0 0 0 accommodate in open bay
377

378

379 TOTAL BUILD-OUT 24,918 3,503,789 141

380

381 Project Subtotal (Construction) 25,126,889 GC's and fee's incl in unit prices
382

383 Escalation 2010 1% % 251,269

384 Escalation 2011 5% % 1,256,344

385 Escalation 2012 7.5% % 1,884,517

386 Escalation 2013 8.0% % 2,010,151

387 Phasing Premium 0% % 0

388

389 Project Subtotal w/Escalation (Construction) 30,529,170

390

391/Soft Costs/Administrative 0 0 12,232,160

392]Professional Services/Consulting 0 0 4,563,144

393 A/E Fee's (7.0%) 7.0% % 2,137,042

394 Reimbursable Expenses (5% of fee) 5.0% % 106,852

395 Cost Consultant 1 Is 25,000

396 CMAR Precon Services 1 Is 150,000

397 Const Materials Testing 1 Is 50,000




398 Survey 1 Is 15,000

399 Environmental Fee's 1 Is 35,000

400 Geotech 1 Is 15,000

401 Commissioning sf 244,150 1.50 366,225

402 Test & Balance sf 244,150 1.00 244,150

403 Audit Services 1 Is 35,000

404 FP&C Fee 3.0% % 915,875

405 Additional Design Services 10.0% % 468,000 10% of FF&E sum
406

407

408 Subtotal

409Misc Costs/Equipment 4,730,000

410 Art Acquisition 1.0% % 0

411 Moving 1 Is 0

412 Printing/Misc 1 Is 25,000

413 Food Service Equipment 1 Is 0 model

414 Fixtures/Equipment (UC & Underground) 1 Is 180,000 5.00 900,000 same as above
415 Furniture (UC & Underground) 1 Is 180,000 21.00 3,780,000 same as above
416 City Impact Fee's 1 Is 25,000

417

418 Subtotal

419|Contingencies 2,939,015

420 Owner's Program/Project Contingency 5.0% % 1,412,557 Applied to TPC
421 Contractor's Contingency 5.0% % 1,526,458 Applied to Construction and Escalation only
422

423

424 Subtotal

425 SubTotal Project Cost (TPC) 42,761,329

426

427 Bond Costs (1%) 1.0% % 427,613

428

429 Total Project Cost (TPC) 244,150 43,188,943 177

430 Total Project Cost (Less Escalation, Contingency, and Phasing) 244,150 34,847,646 143

431

432

433 Total NSF

434 net to gross ratio 0.45

435 Total GSF

436 Projected Enrollment 45,000

437 SF/Student

per sf

per sf

per sf
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